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PERFORMANCE WORK STATEMENT 

Contract Number: EP-C-08-0 1 0 


Contractor: Scientific Consulting Group, Inc 

Work Assignment Number: 02-31 Amendment 1 


A. Title: Stakeholder Engagement Support for Technology Innovation and 

Research Activity under Safe and Sustainable Water Resources Program 


B. Estimated Period of Performance: 	CO Approval November 30,2011 

C. 	 Work Assignment COR: Jeffrey Adams 
US EPA, ORD, NRMRL, WSWRD, 
WQMB 
Mail Stop 679 A WBERC 
26 W Martin Luther King DR 
Cincinnati, OH 45268 
Tel: 513/569-7835; Fax: 513/569-7185 
E-mail: adams.jeff@epa.gov 

Alternate W A COR: 	 Christopher Impellitteri 
US EPA, ORD, NRMRL, WSWRD, 
WQMB 
Mail Stop 679 A WBERC 
26 W Martin Luther King DR 
Cincinnati, OH 45268 
Tel: 513/569-7208; Fax: 513/569-7185 
E-mail: impellitteri .christopher@epa.gov 

Project Officer: 	 Verla Sutton-Busby, USEPA HQ 1200 
Pennsylvania Avenue NW 
(Mail Code 8102R) 
Washington, D.C. 20460 
Phone; 202-564-6808 
Fax #: 202-565-2910 
sutton-busby. verla@epa.gov 

D. Background Information 

EPA's Office ofResearch and Development (ORD) is pursuing the necessary steps to 
achieve USEPA Administrator Jackson's goal to develop and deploy innovative 
environmental technologies in a manner that results in economic growth while protecting 
human health and the environment. This goal would, in part, be accomplished through 
the establishment of regional technology innovation clusters (RTIC). A goal of the RTIC 
collaboration is to establish the region as a global leader in sustainable environmental 
technology innovation, with an initial emphasis on water. The mission is to develop and 
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commercialize innovative technologies to solve environmental challenges and spur 
sustainable economic development and job creation. Objectives include: 

• 	 Develop, test, and commercialize technologies, with an initial focus in water 

• 	 Attract the best and brightest scientists and entrepreneurs 

• 	 Promote economic development through the creation and attraction ofjobs and 

investment 

• 	 Become the world's source for practical solutions and sustainable practices 

The Cluster activity is one complementary subset ofEPA's efforts to identify sustainable 
environmental technologies and tools. In the bigger picture, EPA's ORD is realigning its 
current Drinking Water and Water Quality Research programs into a single research 
program called Safe and Sustainable Water Resources (SSWR). The SSWR research 
program will strive to develop sustainable solutions to 21 st century problems by 
integrating research on social, environmental, and economic outcomes in solving the 
water resource problems of the 21 st century. 

The SSWR research framework currently includes five programmatic challenges: 

1. 	 Cost effective nutrient pollutant reduction strategies that protect aquatic 
ecosystems from nutrient pollution and enable recovery/restoration of impacted 
waters. 

2. 	 More efficient and effective in managing and/or regulating both known and 
emerging chemicals of concern. 

3. 	 Regulatory strategies to protect human health from new and emerging pathogens. 
4. 	 Tools, technology, and approaches for sustainable water infrastructure that 

ensures public health protection. 
5. 	 Systems approaches to protect watersheds, including groundwater resources, in 

order to better restore and protect sustainable water resources. 

Based on initial planning, focal problems under SSWR have been categorized into six 
areas: Energy & Mineral extraction/injection, Nitrogen & Phosphorus Pollution, 
Agriculture-Food & Energy, Watershed Ecosystem Protection, Built Infrastructure, 
and ChemicalslMicrobials. Current planning activity is focused on formulating 
science questions within this framework. Next steps include a Scientist-to-scientist 
stakeholder meeting scheduled March 14-15 2011, and further development ofthe 
SSWR Research Portfolio. 

The purpose of this Amendment is to provide technical/logistical support for the 
upcoming Scientist-to-scientist SSWR stakeholder meeting scheduled March 14-15 2011 
in Cincinnati, Ohio. 

E. 	 Performance Work Statement 

Task 1: Technical support for the SSWR Scientist-to-scientist stakeholder meeting 
scheduled March 14-152011 in Cincinnati, Ohio. 
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This task involves contractor support for preliminary planning, on-site activities, 
and post-meeting report preparation and distribution associated with convening the 
Scientist-to-scientist SSWR stakeholder meeting scheduled March 14-15, 2011, at the 
Hilton Cincinnati Netherland Plaza hotel in Cincinnati, Ohio. 

1. Meeting Support: 

The contractor shall provide technical support for the SSWR stakeholder meeting 
to be conducted at the Hilton Cincinnati Netherland Plaza hotel in Cincinnati, Ohio. 
Approximately 200 participants are anticipated to attend the Scientist-to-scientist 
stakeholder meeting. The stakeholder conference is anticipated to cover a duration of 
two calendar days. The contractor is not responsible for logistical support associated 
with obtaining hotel services and space issues, The meeting is scheduled for March 14­
15, 2011. Below is a description of the type of meeting support that shall be provided. 

1.1 Space and conference equipment 
The contractor will not provide space and conference-wide equipment as these needs 
will be provided by the hotel services. 

1.2 Meeting preparation 
The contractor shall: 

Collaborate in the development of the meeting agenda and planning of the technical 
meeting strategy with the EPA project workgroup and possibly other external 
collaborators. The EPA W A COR will provide technical direction as appropriate. 
Further develop, prepare, and distribute meeting agendas, electronic invitations to 
attend meetings, and tracking responses to invitations, as appropriate and needed. 
The meeting agenda shall be developed in coordination with an EPA project 
workgroup, and possibly other external organizations and consultants 
The contractor shall develop presentation slides for the stakeholder meeting as 
appropriate and determined in the planning phase thru technical direction from the 
EPA W A COR. In such cases, the contractor shall develop draft, interim, and final 
versions of presentation slides. 
The contractor shall review and evaluate all notes and presentations delivered to EPA 
to ensure accuracy and technical soundness. 
Synthesize and distribute meeting logistical information such as directions if needed 
Generate meeting logistical materials including signs, name badges, table tents, sign 
up lists if needed and determined during planning 
Synthesize, do copying, and distributing background information and supporting 
information sheets in meeting notebooks, as necessary 
Collect speaker presentations and breakout group notes 
Prepare meeting notebooks if needed and determined during planning 
Provide CD..:ROMs or jump drives with electronic copies ofmeeting presentations for 
use by the speakers during the meetings ifneeded 

1.3 Onsite support 
The contractor shall: 

Provide an effective onsite note-taker for meeting-wide documentation. The note­
taker shall use contractor-supplied audio recording equipment as needed. 
Provide an on-site logistics coordinator who shall have experience in convening 
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technical meetings if determined to be necessary during the planning phase. 

1.4 Reporting 
The contractor shall: 

Prepare and disseminate (via email or other digital media transfer) all the presentation 
materials from the meetings (PowerPoint Presentations, notes, etc.) to the EPA W A 
COR and relevant participants. 
Prepare draft( s) and final meeting reports. The first draft shall be due within 1 week 
of the meeting and the final within 2 weeks of the meeting. The draft meeting report 
shall be prepared and submitted to the EPA W A COR and relevant meeting 
participants for review and comment. Contents of the meeting report shall be 
determined during the planning phase but anticipated to include meeting discussion 
summaries, meeting handouts, notes, and other documentation which may include a 
discussion ofnext progress steps for developing the SSWR research portfolio. 

F. Special Reporting 

The contractor's Monthly Progress Report shall include a detailed description of any 
technical direction issued by EPA and accepted by the contractor. The contractor shall 
maintain a list of all accepted technical direction issued during the W A. 

G. Schedule of Deliverables: 

Unless otherwise directed by the EPA W A COR in writing, the contractor shall 
deliver all deliverables electronically in Microsoft Word, Excel, Access, andJor 
PowerPoint. All due dates below are calendar days, weeks, or months unless otherwise 
noted. 

Task Tasks I Task Description Deadlines 

Work Plan 
Within 15 calendar days 
after receipt ofwork 
assignment 

Task 1: Technical support for the SSWR Scientist-to-scientist stakeholder meeting 
scheduled March 14-152011 in Cincinnati, Ohio. 

Workgroup planning/preparation meetings as 
needed 

Per technical direction 
from the EPA W A COR 

4 




--------------------------------

Task Tasks / Task Description Deadlines 

Prepare/provide support for SSWR Stakeholder 
meeting activity, perform reporting and 
dissemination ofmeeting documentation. 

Prepare draft(s) and final meeting reports. 

Meeting scheduled March 
14-15, 2011. Deadlines 
based on workgroup 
planning and technical 
direction from the EPA W A 
COR. 

The first draft shall be due 
within 1 week of the 
meeting and the final within 
2 weeks of the meeting. 

MANAGEMENT CONTROLS 

Periodic meetings between the EPA and contractor work assignment managers are 
encouraged to discuss any questions that may arise during performance or completion of 
this work assignment. At the EPA WA COR's discretion, these meetings may occur via 
teleconferepce or video conferences. The contractor shall document these meetings and 
submit copies of this correspondence to the EPA W A COR. 

The EPA W A COR may identify one or more EPA technical representatives for this work 
assignment. Interaction between the contractor and any EPA technical representative(s) 
designated by the EPA W A COR is solely for the purpose of presenting and discussing 
the information, analyses, results, or presentations related to this work assignment. The 
interaction will be technical communication vice technical direction. Per the technical 
direction clause EPAAR 1552.237-71 ofthe contract, the EPA PO COR and the EPA 
W A COR or alternate EPA W A COR are the only representatives ofthe CO authorized 
to provide technical direction 

TRAVEL 

Per the contract clause Local LC-31-08, Approval ofContractor Travel, any non-local 
travel directly chargeable to this work assignment shall be submitted and approved for 
the meeting dates: March 14-15,2011 at the Hilton Cincinnati Netherland Plaza hotel in 
Cincinnati, Ohio. 
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